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PART 1 - INVITATION & INSTRUCTIONS TO BIDDERS

1 Invitation & Instructions to Bidders

The definitions set out in Section 3.1 apply throughout this document except when expressly stipulated
or the context otherwise clearly indicates.

1.1 Executive Summary

The RDCK is seeking quotes for remediation and replacement of two Allen Block staircases at the Creston
& District Community Complex.

The RDCK is seeking Quotes for a Contract to supply the Services herein described on or before September
5, 2024.

1.2 Quote Documents

It is the responsibility of the Bidder to ascertain that they have received a full set of Quote documents.
Upon submission of their Quote, the Bidder shall be deemed conclusively to have been in full possession
of a full set of Quote Documents.

1.3 Intent to Submit

Bidders intending to submit a Quote should provide an email notification to the RDCK Representative.

A Bidder who does not submit an Intent to Submit email may not be sent any amendments or addenda.
No Bidder who sends an Intent to Submit email is obligated to submit a Quote.

1.4 Enquiries

All enquiries related to this Quote are to be directed, in writing, to the following person who is hereby
designated as the RDCK Representative:

Stuart Durning

Facility Manager

Fax: 250-428-5700

Email: sdurning@rdck.bc.ca

Information about this Request for Quote or any matter pertaining to the Services that is obtained from
any source other than the RDCK Representative is not official and should not be relied upon. Enquiries
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that are directed to the RDCK Representative and responses will be recorded and MAY be distributed to
all Bidders at the option of the RDCK.

1.5 Examination of Site(s) and Local Conditions

The Bidder must satisfy themselves as to the practicability of supplying the Services in accordance with
the Contract, and shall be held to have satisfied themselves in every particular before submitting a Quote,
by inquiry and by inspection of the Site(s) herein described.

If applicable, the Bidder should examine the Site(s) surroundings and, before submitting a Quote shall
satisfy themselves as to the nature of the Site(s), the quantities and nature of the Services to be supplied
and in general, shall obtain all relevant information as to risks, contingencies and other circumstances
which may influence their Quote.

Bidders should make their own arrangements to visit the Site(s) indicated in Appendix A-Site Plan.

1.6 Quote Closing Time and Location

Quotes will be accepted until the Closing Time and the Closing Location indicated on the cover page.

1.7 Quote Submissions

Emailed and faxed Quotes will be accepted. Any Quote received after the Closing Time, or other than in
the manner specified, will be considered disqualified and will be returned, unopened, to the Bidder.

A digital PDF format of the Proposal submission may be sent by e-mail to: sdurning@rdck.bc.ca

The RDCK email server has about a 10 mb file size limit. Bidders are to ensure that they have gotten a
confirmation of receipt of email prior to the closing time. Larger submissions should be broken down into
2 or more emails or arrangements should be made ahead of time for file transfer by FTP.

Bidders wishing to deliver a Quote submission in paper format to the RDCK must submit one (1) bound
and one (1) unbound copy of the Quote document in a SEALED envelope clearly labeled “REQUEST FOR

QUOTE - BLOCK STAIRCASE REMEDIATION".

The Bidder’s name and full mailing address must be clearly marked on the outside of the response
envelope.

Submissions should be accompanied by a clear indication of the anticipated schedule for the supply of the
Services along with any other supporting pertinent information.

Quotes will be received until the Closing Time at the Closing Location indicated on the cover page.
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Each Schedule of the Quote Form must be completed and signed by a person authorized to sign on behalf
of the Bidder and authorized to bind the Bidder to any statements made in response to this Request for
Quote.

1. The Bidder’s name and full mailing address must be clearly marked on the outside of the response
envelope.

2. The Quote must include the Quote Form.

3. The Quote must include a complete itemized pricing schedule (Schedule 2-Pricing Schedules).

4. The Quote must include a list of the equipment to be used, and in the event of a breakdown, the type
of back-up equipment available (Schedule 3-Equipment List).

5. The Quote must include a list of proposed Sub-Contractors, if any (Schedule 4-Proposed Sub-
Contractors).

6. The Quote must include a synopsis of all relevant experience. A list of references shall also be
included with the Quote (Schedule 5-List of Previous Experience).

1.8 Ownership of Quote and Freedom of Information

All responses to this Request for Quote become the property of the RDCK. By submitting a Quote the
Bidder agrees the RDCK has the right to copy the Quote Documents. Quotes will be held in confidence by
the RDCK, subject to the provisions of the Freedom of Information and Protection of Privacy Act and any
requirement for disclosure of all or a part of a Quote under that Act. The requirement for confidentiality
shall not apply to any Quote that is incorporated into the Contract for the supply of the Services. Further,
the RDCK may disclose all or part of any Quote to the RDCK Board at a public meeting of the RDCK Board
of Directors, when making a recommendation for the award of the Contract.

1.9 RDCK’s Right to Accept or Reject Quote

The lowest or any Quote will not necessarily be accepted. The RDCK reserves the right in its absolute
discretion to: accept the Quote which it deems most advantageous and favourable in the interests of the
RDCK; and waive informalities in, or reject any or all Quotes, in each case without giving any notice. In no
event will the RDCK be responsible for the costs of preparation or submission of a Quote.

If there is only one compliant Quote received by the Closing Time, the RDCK reserves the right to accept
the Quote or cancel the Quote process with no further consideration for the sole Quote. This includes the
right to cancel this Request for Quote at any time prior to entering into the Contract with the Contractor.
The RDCK reserves the right to cancel this Request for Quote at any time before execution of the Contract
without being obligated to any Bidder regardless of whether there is one or more compliant Quotes.

Quotes that contain qualifying conditions or otherwise fail to conform to these Instructions to Bidders
may be disqualified or rejected by the RDCK in its absolute discretion. The RDCK may at its sole discretion
reject or retain for consideration Quotes which are non-conforming including Quotes that do not conform
because they do not contain the content or form required by these Instructions to Bidders or because
they have not complied with the process for submission set out herein.
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1.10 No Claim for Compensation

Except as expressly and specifically permitted in these Instructions to Bidders, no Bidder shall have any
claim for any compensation of any kind whatsoever, as a result of participating in the Request for Quote,
and by submitting a Quote each Bidder shall be deemed to have agreed that it has no claim.

1.11 Conflict of Interest

By submitting a Quote, the Bidder warrants that neither it nor any of its officers or directors, or any
employee with authority to bind the Bidder has any financial or personal relationship or affiliation with
any elected official or employee of the RDCK or their immediate families which might in any way be seen
(in the RDCK's sole and unfettered discretion) to create a conflict.

1.12 Anti-Collusion, Fraud & Corruption

The Bidder shall not communicate to any person prior to the opening of Quotes (other than to the RDCK
through the delivery of a Quote in the prescribed manner) the amount of any Quote, or at any time adjust
the amount of any Quote by arrangement with any other persons, make any arrangement with any other
person about whether or not they or that other person should or should not submit a Quote or otherwise
collude with any other person in any manner whatsoever in the Quote process.

Any breach of this provision or non-compliance on the part of a Bidder shall, without affecting the Bidder’s
liability for such breach or non-compliance, result in the Quote’s disqualification.

1.13 Confidentiality

Confidential information about the RDCK obtained by Bidders must not be disclosed unless authorized to
do so, in writing, by the RDCK. The Bidder agrees that their obligation of confidentiality will survive the
termination of any Contract awarded under this Quote process.

1.14 Irrevocability and Acceptance of Quote

After the Closing Time, all Quotes are irrevocable. By submission of a Quote, the Bidder agrees that should
its Quote be successful the Bidder will enter into the Contract with the RDCK for the supply of the Services.
The Contract shall be on the terms and conditions set out in this Request for Quote and as set out in
Appendix B. Each Quote will be irrevocable and open for acceptance by the RDCK for a period of ninety
(90) calendar days from the day following the Quote Closing Time, even if the Quote of another Bidder is
accepted by the RDCK.

By submission of a clear and detailed written notice the Bidder may amend or withdraw its Quote PRIOR
to the Closing Time. Notice in writing must be submitted to the RDCK Representative.
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1.15 Irregularities and Informalities

The RDCK reserves the right, at its sole discretion to waive irregularities and informalities in any Quote
and to seek clarification or additional information on any area of any Quote when it is in the best interest
of the RDCK to do so.

1.16 Discrepancies or Omissions

Bidders finding discrepancies or omissions in the Specifications or other documents or having any doubts
on the meaning or intent of any part thereof should immediately request, in writing, clarification from the
RDCK Representative who will send written instructions or explanations to all parties having a set of the
Quote Documents in accordance with section 1.4. Any work on a Quote done by the Bidder after the
discovery of discrepancies, errors or omissions, which the Bidder fails to seek clarification about, shall be
done at the Bidder’s risk.

1.17 Modification of Terms/Addenda

The RDCK reserves the right to modify the terms of this Request for Quote at any time before the Closing
Time in its sole discretion. Written Addenda are the only means of amending or clarifying any of the
information contained in the information package. The RDCK may amend or clarify the information
package by issuing an Addendum. No employee or agent of the RDCK is authorized to amend or clarify
the content of the information package or any Addenda except by issuing an Addendum. The RDCK makes
no guarantee as to the timely delivery of any Addendum. Addenda issued prior to closing of this Invitation
to Quote shall become a part of the Quote Documents.

1.18 Liability for Errors

While the RDCK has used considerable efforts to ensure an accurate representation of information in this
Request for Quote, the information contained in this Request for Quote is supplied solely as a guideline
for Bidders. The information is not guaranteed or warranted to be accurate by the RDCK, nor is it
necessarily comprehensive or exhaustive. Nothing in this Request for Quote is intended to relieve the
Bidders from forming their own opinions and conclusions with respect to the matters addressed in this
Request for Quote.

1.19 Basis of Contract Award

Bidders are hereby notified that the RDCK intends to review and enter into the Contract for the supply of
the Services based not only on the Quote price, but the Bidder’s experience and qualifications considered
essential by the RDCK to provide the Services requested and any other criteria the RDCK considers relevant

in its absolute discretion, including the following:

a) the qualifications and experience necessary for the satisfactory performance of the assignment;
b) the capacity of the Bidder to supply the Services promptly;
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c) the performance of the Bidder on similar projects, record of compliance with all statutes,
regulations, and bylaws affecting the Bidder’s previous supply of Services;

d) a positive reference referral from previous experience;

e) lowest price to the RDCK of having the Services supplied in accordance with the Request for Quote
documents;

f) proposed rebate for commodity value to the RDCK, including comprehensiveness, transparency,
ease of tracking price fluctuations, and ease of verifying Contractor’s invoice information;

g) environmental attributes of a Bidder’s Quote;

h) conformity of the Quote to the requirements set forth in the description of Services; and

i) conformance with the timing provided for in the Description of Services.

The RDCK, when considering the award of the Contract, will take the above prerequisites and the Quote
schedules into consideration.

Bidders shall be competent and capable of supplying the Services. Bidders may be required to provide
further evidence of previous experience and financial responsibility as outlined in Schedule 5-List of
Previous Experience. A reference check on past experience may be performed.

The evaluation process will be conducted solely at the discretion of the RDCK. The RDCK may decide to
utilize other criteria in the review of Quotes other than those set forth above; in particular, the price to
supply the Services may not be the only or primary criterion that will be utilized by the RDCK. The RDCK
reserves the right to make inquiries regarding any or all Quotes and to verify all information submitted by
Bidders.

The RDCK reserves the right, at its discretion, to negotiate with any Bidder that the RDCK believes has the
most advantageous Quote or with any other Bidder or Bidders concurrently. In no event will the RDCK be
required to offer any modified terms to any other Bidder prior to entering into the Contract with the
successful Bidder, and the RDCK shall incur no liability to any other Bidder as a result of such negotiations
or modifications.

Bidders are advised that, after receipt of Quotes and prior to award of Contract, Bidders may be required
to provide the RDCK with additional information concerning the Bidder or their Quote including, but not

limited to, a further breakdown of relevant components of the proposed prices.

The RDCK reserves the right to reject any Quotes of a company that is, or whose principals are, at the time
of submitting a Quote, engaged in a lawsuit against the RDCK in relation to the supply of goods or services.

The RDCK reserves the right to reject any Quotes of a company that owes, or whose principals owe,
monies to the RDCK at the time of submitting a Quote.
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1.20 Definition of Contract

This Request for Quote should not be construed as an Agreement or Contract to purchase goods or
services. The RDCK is not bound to enter into the Contract with the Bidder who submits the lowest priced
Quote or with any Bidder. The RDCK will be under no obligation to receive further information, whether
written or oral, from a Bidder after the Quote Closing Time.

Neither the acceptance of a Quote nor the execution of the Contract will constitute approval of any
activity or development contemplated in any Quote that requires any approval, permit or license pursuant
to any federal, provincial, regional district or municipal enactments.

Notice in writing to a Bidder that it has been identified as the Contractor and the subsequent full execution
of a written agreement will constitute the Contract for the supply of the Services and no Bidder will
acquire any legal or equitable rights or privileges relative to the supply of the Services until the occurrence
of both such events.

1.21 Powers Preserved

Except as expressly set out in this Agreement, nothing in this Request for Quote shall prejudice or affect
the rights and powers of the RDCK in the exercise of its powers, duties or functions under the Community
Charter or the Local Government Act or any of its bylaws, all of which may be fully and effectively exercised
as if this Agreement had not been executed and delivered.

1.22 Form of Contract

By submission of a Quote, the Bidder agrees that, should it be identified as the successful Bidder, it is
willing to enter into the Contract detailed in Appendix B with the RDCK within fifteen (15) days of the date
of the Notice of Award. The Contract will include of all documents listed below:

Notice to Proceed

Contract Agreement

Part 2 - Description of the Services

Part 3 - General Contract Conditions

Part 4 - Payment Clauses

Part 5 - Contract Form

Schedule 1 - Description of Services

Schedule 2 - Pricing Schedules

Schedule 3 - Equipment List

Schedule 4 - Proposed Sub-Contractors

Schedule 5 - List of Previous Experience (Contracts)

Schedule 6 - Schedule of Addenda

Schedule 7 - Environmental Attributes

Certificates of Insurance

WorkSafe BC Clearance Letter
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By submission of a Quote, the Bidder agrees that, should it be identified as the Contractor, it is willing
provide to the RDCK the necessary Insurance Policies and WorkSafe BC Clearance Letter within fifteen
(15) days of the date of the Notice of Award.

PART 2 — DESCRIPTION OF SERVICES

2 Description of the Services

This Part shall be read with and shall form part of the Contract to be executed by the parties.
2.1 Services Required

The Services to be supplied to the RDCK consist of the following: Demolition and re-construction of 2
modular brick staircases — replacing modular brick stairs with formed concrete. A detailed description of
the Services and relevant Specifications is set out in Schedule 1.

2.2 Personnel

The Contractor shall, at all times during the term of the Contract, employ a Supervisor charged with the
responsibility of supervising the operations of the Contractor. The Supervisor shall represent the
Contractor for the supply of the Services, and directions given to him by the RDCK shall be held to have
been given to the Contractor. Contact information for the Supervisor shall be given to the RDCK, and the
Supervisor shall respond promptly to all requests by the RDCK.

The Contractor shall employ properly qualified and trained equipment operators, labourers and
supervisory staff to supply the Services. The Contractor acknowledges that its employees, agents and sub-
contractors may come into contact with the publicin the execution of the Contract and that it is of primary
importance to the RDCK that excellent relations with the public be maintained. All personnel performing
work under the Contract shall conduct themselves in a courteous and polite manner towards the public.
All Contractor personnel shall wear reflective safety vests and approved safety footwear (or a garment
with similar reflective qualities) at all times while performing work under the Contract.

All Contractor personnel shall respond appropriately to environmental management issues that arise
during performance of their duties in respect of the supply of the Services (responding to spills, managing
found hazardous materials, etc.).

23 Contractor’s Control of Supply of Services

The Contractor shall have complete control in respect of the supply of the Services and shall effectively
direct and supervise the supply of the Services using its best skill and attention. The Contractor shall be
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solely responsible for all means, methods, techniques, sequences and procedures required for the supply
of the Services and for coordinating all parts of the supply of the Services under the Contract.

The Contractor shall carefully examine the Contract Documents and shall promptly report to the RDCK
Representative any error, inconsistency or omission they may discover. Although the RDCK may agree to
special methods of supplying the Services, the Contractor will not be relieved of their responsibility for
the result. The RDCK'’s agreement with such special methods shall not constitute ground for claims for
the Contractor for any additional payment, nor for relief of their responsibility for the methods used.

24 Contractor’s Responsibilities

All equipment, labour, materials and associated costs for the supply of the Services will be the
responsibility of the Contractor. The Contractor shall have the required expertise to supply the Services
in a competent manner. The Contractor’s responsibilities shall include, but not be limited to the following:

a) The Contractor shall safeguard workers by ensuring clean, functional clothing, protective gloves and
footwear, in accordance with Worker’s Compensation Board regulations, is worn during the
performance of the Contract.

b) The Contractor shall present a positive image to residents by using clean, attractively painted, well
maintained vehicles. The Contractor’s vehicles shall be maintained in a clean, functional and
operational condition with reference to relevant health or sanitary regulations.

c) The Contractor shall prominently display their name, telephone number and vehicle identification
number on each vehicle to be used in the performance of the Contract.
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PART 3 — GENERAL CONTRACT CONDITIONS

3 General Conditions of Contract

This Part shall be read with and shall form part of the Contract to be executed by the parties.

3.1 Definition of Terms

The following words and terms, unless the context dictates otherwise, shall have the following meanings.
Words having a singular number include the plural and vice versa. References to the male gender refer
to the female gender as well when appropriate.

“Addenda” or “Addendum”

“Agreement” or “Contract”

“Bidder”

“Closing Location”

“Closing Time”

”

“Contract Documents

“Contract Price”

“Contractor”

“Force Majeure”

means any addenda or addendum to this Request for Quote pursuant to
section 1.17.

means the written Agreement resulting from this Request for Quote to
be executed by the RDCK and the successful Bidder as Contractor as
described in section 1.22 and on the terms set out in this Request for
Quote and Appendix B.

means the individual, partnership, corporation or combination thereof,
including joint ventures, who or which sign the Quote submission.

means the location described in section 1.6 of these Instructions to
Bidders.

means the Closing date and time described in section 1.6 of these
Instructions to Bidders.

means the Contract, the Contractor’s Quote Documents, the Request for
Quote documents and such other documents as listed in the Contract,
including all amendments and addenda agreed to between the parties.

means the price to be paid by the RDCK for the supply of Services under
the Contract.

means the successful Bidder who may be an individual, partnership,
corporation or combination thereof, including joint venture, who or

which executes the resulting Contract.

shall mean any event or circumstance, excluding lack of funds and labour
disruptions, not within the reasonable control of the party claiming the
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“G.S.T”

”

“Instructions to Bidders

“Intent to Submit”

“Irrevocable Commercial
Letter of Credit”

“Notice of Award”

“Notice to Proceed”

“P.S.T”

”QU ote”

“RDCK”, “Regional District”

“RDCK Representative”

“Requirements”

Force Majeure, which prevents or delays that party from meeting an
obligation hereunder, and which that party has not been able to

overcome by the exercise of due diligence, and including:

(a) acts of God, including wind, ice and other storms, lightning, floods,
earthquakes, volcanic eruptions and landslides;

(b) epidemics, war (whether or not declared), blockades, acts of public
enemies, acts of sabotage or terrorism, civil insurrections, riots and
civil disobedience;

(c) explosion or fire;

means the Good and Services Tax administered under the Excise Tax Act
(Canada) and any successor tax or levy in force from time to time.

means all instructions, requirements, terms and conditions of this
Request for Quote and any addenda thereto.

means the email notification to the RDCK described in section 1.3 of this
Request for Quote.
means the Irrevocable Commercial Letter of Credit described in section

3.26.

means the notice of award of the Contract to the Bidder under this
Request for Quote.

means the notice described in section 3.10.

means British Columbia Provincial Sales Tax and any successor tax or levy
in force from time to time, including but not limited to the Services and
Services Tax.

means the Bidder’s submission.

means the Regional District of Central Kootenay, a corporation under the
Local Government Act having its offices and postal address at Box 590,
202 Lakeside Drive, Nelson, BC V1L 5R4.

means the person designated in section 1.4 of this Request for Quote.

means all of the requirements set out in the Request for Quote and
Instructions to Bidders, Description of Services, General Contract
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Conditions, Payment Clauses and elsewhere in the Agreement that
describes the requirements for the supply of the Services.

“Services” means all goods or services to be supplied under this Request for Quote
and all else necessary for the execution, completion and fulfillment of the
Requirements and as described in section 2.1 of this Request for Quote.

“Site(s)” means, if applicable, the place where the Services are to be supplied or
undertaken by the RDCK, namely Creston & District Community Complex,

as shown in Appendix A.

“Specifications” means the requirements for and technical descriptions of the Services as
detailed in Schedule 1.

“Sub-Contractor” means any sub-contractor of the Bidder, including those Sub-Contractors
listed in Schedule 4.

“Supervisor” means the supervisor employed by the Contractor pursuant to section
2.2.

3.2 Period of Contract

The Contract to be awarded as a result of this Request for Quote shall commence on September 23, 2024.
The aforesaid Contract shall terminate on December 31, 2024.

The Contract may be extended for up to 6 months by mutual agreement of both parties.

33 Assignment

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract, any portion
thereof, or their right, title, or interest therein, or their obligations there under without written consent
of the RDCK which consent may be withheld unreasonably, except for an assignment to a bank of the

payments to be received by the Contractor from the RDCK.

34 Insurance

Any Contract resulting from this RFP will require that the Contractor, without limiting its obligations or
liabilities and at its own expense, provide and maintain throughout the Contract term, the following
insurances and such other insurance coverage as the RDCK may reasonably require with insurers
licensed in the Province of British Columbia. The Contractor must have their broker complete the RDCK
Standard Certificate of Insurance form and provide the completed form to the RDCK, confirming proof of
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the insurance requirements below upon execution of this Agreement.

(a) Automobile Liability (third party) insurance with a minimum limit of $5,000,000.

(b) comprehensive commercial general liability insurance against claims for bodily injury, death or
property damage arising out of this Agreement or the provision of the Services in the amount of $
5,000,000 dollars per occurrence with a maximum deductible of $5,000;

Such insurance will:

(i) name the Regional District, its elected officials, employees, officers, agents and others
as an additional insured;

(ii) include the Contractor’s Blanket contractual liability;
(iii) include a Cross Liability clause;

(iv) include occurrence property damage;

(v) include personal injury;

(vi) include a Waiver of Subrogation clause in favor of the RDCK whereby the insurer, upon
payment of any claim(s), waives its right to subrogate against the RDCK for any property
loss or damage claim(s);

(vii) be primary in respect to the operation of the named insured pursuant to the contract
with the RDCK. Any insurance or self-insurance maintained by the RDCK will be in excess
of such insurance policy (policies) and will not contribute to it;

(viii) require the insurer not cancel or materially change the insurance without first
giving the RDCK thirty days' prior written notice; provided that if the Contractor does
not provide or maintain in force the insurance required by this Agreement, the
Contractor agrees that the RDCK may take out the necessary insurance and the
Contractor shall pay to the RDCK the amount of the premium immediately on demand.

(c) course of construction/builders risk coverage in the amount of full replacement value of project + 10%
with a maximum $10,000 deductible;

(d) all risk property coverage in an amount sufficient to cover the cost of the contractor’s equipment
and tools needed for this contract, as well as work product in progress prior to delivery.

The Contractor shall provide proof of insurance coverage on each anniversary date of the Contract.
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3.5 Indemnity

The Contractor shall indemnify and save harmless, the RDCK, from and against any and all losses and all
claims, demands, payments, losses, costs, damages suits, actions, recoveries, and judgments brought or
recovered against them and/or the RDCK by reason of this Request for Quote or any act or omission of
the Contractor, its Sub-Contractors, agents, or employees, in the supply or provision of the Services and
otherwise in the performance of or failure to perform the Contract, which shall include protecting the
Services and protecting the public from hazards arising out of the supply of the Services.

The obligation of the Contractor under this Section shall apply only to the extent that losses, claims,
demands, payments, costs, damages suits, actions, recoveries, and judgment claims do not arise solely
out of a negligent act or omission of the RDCK, other Contractors or Representatives of the RDCK, as duly
appointed by the RDCK.

3.6 Compliance with Workers Compensation Act

The Contractor shall ensure compliance, on their part and on the part of all of their Sub-Contractors, with
the Workers Compensation Act and the Occupational Health and Safety Regulations thereunder.

Prior to supplying any of the Services in the Contract, the Contractor must provide the RDCK with the
Contractor’s WorkSafe BC number, and must pay and keep current during the term of the Contract, all
assessments required by WorkSafe BC in relation to the supply of the Services or the Contract Price. In
any case where pursuant to the provisions of the Workers Compensation Act, an order is given to the
Contractor, or one of their Sub-Contractors in respect to their operations under the Contract to cease
operations because of failure to install or adopt safety devices or appliances or methods as directed, or
required by the Workers Compensation Act or Regulations there under, or because conditions of
immediate danger exist that would be likely to result in injury to any person, and the Contractor is not
available or capable of removing the danger to life or equipment resultant from the Contractor’s
operations then the RDCK may issue a Written Notice to the Contractor and may immediately arrange for
the removal of this danger and the Contractor shall be liable for the costs of such arrangements, but such
act by the RDCK shall not relieve the Contractor of responsibility for injury, loss of life, or damage which
may occur in that situation.

In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation
Act or Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written
notice, terminate the Contract and proceed in accordance with Section 3.12-RDCK’s Right to Terminate
the Contract.

The Contractor shall, during the term of the Contract, maintain Workers Compensation Insurance in order
to fully protect both its employees and the RDCK as may be required by law during the term of the
Contract and shall on each anniversary date of the Contract, provide the RDCK with proof of payment of
claims in good standing with WorkSafe BC by way of a WorkSafe BC Clearance Letter.

Page 14 of 24



3.7 Health and Safety

The Contractor shall be solely and completely responsible for ensuring safety of all persons and property
during the supply of the Services. This requirement shall apply during the Contract period and not be
limited to normal working hours.

The Contractor shall be liable for any and all injury or damage which may occur to persons or to property
due to any act, omission, neglect or default of the Contractor, or of their employees, workmen or agents.

The Contractor shall satisfy the Manager that a safety program has been developed in accordance with
the Occupational Health and Safety Regulations, and Safe Work Practices and Procedures of WorkSafe BC
and shall incorporate all of the RDCK'’s operating requirements and restrictions.

The Contractor shall assign an individual responsible and authorized to supervise and enforce compliance
with all safety regulations required in the supply of the Services.

3.8 Intent of Contract Documents

The intent of the Contract Documents is that the Contractor shall provide all materials, supervision,
labour, equipment and all else necessary for or incidental to the proper supply of the Services described
in the Specifications and all incidental work to supply the Services. This is not an Agreement of
employment. The Contractor is an independent Contractor and nothing herein shall be construed to
create a partnership, joint venture or agency and neither party shall be responsible for the debts or
obligations of the other.

3.9 RDCK Representative’s Authority

The RDCK Representative will observe the supply of the Services in progress on behalf of the RDCK. The
RDCK Representative will have the authority to stop the supply of the Services whenever such stoppage
may be necessary, in their opinion, to ensure the proper supply of the Services in accordance with the
provisions of the Contract.

3.10 Notice to Proceed

Following the execution of the Contract by the Contractor and the provisions of the required Irrevocable
Commercial Letter of Credit and insurance policies, a written Notice to Proceed with the supply of the
Services will be given to the Contractor by the RDCK. The Contractor shall supply the Services at the time
specified in the Contract or, if applicable, begin supplying the Services on the first day of the Term and
shall proceed with the supply of the Services regularly and without interruption thereafter throughout the
Term, unless otherwise directed in writing by the Manager or RDCK.
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3.11 RDCK’s Right to Obtain Services from Other Suppliers

If the Contractor should refuse or fail to supply adequate workmanship, products, or machinery and
equipment for the scheduled supply of the Services, or neglects to supply the Services properly, or fails to
perform any of the provisions of the Contract, then the RDCK, without prejudice to any of its other rights
under the Contract, may notify the Contractor in writing, that the Contractor is in default of their
contractual obligations, and instruct him to correct the default within forty-eight (48) hours.

If the correction of the default cannot be completed within forty-eight (48) hours as specified, the
Contractor shall be considered to be in compliance with the RDCK’s instruction if it commences the
correction of the default within the specified time, and in addition provides the RDCK with a schedule that
is acceptable to the RDCK in its sole discretion for such correction and completes the corrections in
accordance with such schedule.

If the Contractor fails to comply with the provisions of this section the RDCK may, without prejudice to
any other right or remedy they may have, obtain the supply of Services from another supplier and may
deduct the cost thereof from the payment then or thereafter due the Contractor, or may without notice
to the Contractor deduct the cost from the amount secured under the Irrevocable Commercial Letter of
Credit.

3.12 RDCK’s Right to Terminate the Contract

If the Contractor should:

a) be adjudged bankrupt, or make a general assignment for the benefit of creditors, or if a receiver is
appointed on account of their insolvency, or

b) fail to make sufficient payments due to their Sub-Contractors, or suppliers, or

c) disregard laws or regulations that apply to the supply of the Services, or the RDCK’s instructions, or

d) abandon the supply of the Services, or

e) otherwise violate the conditions of the Contract, the RDCK shall, by written notice, instruct the
Contractor to correct the default within forty-eight (48) hours.

If the default is not corrected within forty-eight (48 hours), then the RDCK may, without prejudice to any
other right or remedy they may have, terminate the Contract. If notice has been given to the Contractor
under Article 3.11-RDCK’s Right to obtains Services from other suppliers, then a further notice and time
to correct the default is not required and that in addition to correcting the default RDCK may without
further notice proceed to terminate the Contract.

If the RDCK terminates the Contract under the conditions set out above, the RDCK shall be entitled to:

a) obtain the supply of the Services by whatever method is deemed expedient but without undue delay
or expense;

b) withhold any further payments to the Contractor until the supply of the Services is finished;
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c) upon completion of the supply of the Services, determine the full cost of obtaining the supply of the
Services including compensation to the RDCK for this additional service and a reasonable allowance
to cover the costs of any corrections required under the guarantee, and charge the Contractor the
amount by which the full cost exceeds the unpaid balance of the Contract Price; or if such cost of
obtaining the supply of the Services is less than the unpaid balance of the Contract Price, pay the
Contractor the difference; or if such cost of finishing the supply of the Services is greater than the
unpaid balance deduct the difference from the Irrevocable Commercial Letter of Credit.

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike
or lockout of the employees of the RDCK taking place during the term of the Contract, during which the
supply of the Services may be interrupted or blocked, that the provisions of the Contract requiring
payment by the RDCK to the Contractor shall be renegotiated on the basis of the Contractor’s actual
proven costs for the period.

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike
or lockout of the employees of the Contractor taking place during the term of the Contract, during which
the supply of the Services may be interrupted or blocked, that the RDCK shall at its option and without
penalty or further payment to the Contractor, have the right to unilaterally terminate the Contract, and
to remove the Contractor, their employees and equipment from the Site.

3.13 Contractor’s Right to Stop Supply of Services or Terminate the Contract

If the supply of the Services should be stopped or otherwise delayed for a period of ninety (90) days or
more under an order of any court, or other public authority, and provided that such order was not issued
as the result of any act or fault of the Contractor or of anyone directly or indirectly employed by him, the
Contractor may, without prejudice to any other right or remedy they may have, by giving the RDCK written
notice, hold the RDCK in default.

The Contractor may notify the RDCK in writing that the RDCK is in default of its contractual obligations if
the RDCK, subject to requirements of these Contract General Conditions fails to pay to the Contractor
when due, any amount due and owing to the Contractor under the Contract. Such written notice shall
advise the RDCK that if such default is not corrected within thirty (30) calendar days from the receipt of
the written notice the Contractor may, without prejudice to any other right or remedy it may have, stop
the supply of the Services and terminate the Contract.

If the Contractor terminates the Contract under the conditions set out above, they shall be paid for all
Services supplied and for any loss sustained upon products and construction machinery and equipment,
with reasonable profit up to the time that the Contract is terminated. If the Contractor terminates the
Contract this is their sole remedy and the RDCK will not be liable for any additional costs or for any loss of
profit following termination.
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3.14 Sub-Contractors

The Contractor agrees to preserve and protect the rights of the RDCK with respect to any supply of

Services or work performed under the Contract and shall:

a) enter into Contracts or written Agreements with the Sub-Contractors requiring them to supply
Services and perform work in accordance with and subject to the terms and conditions of the Contract
Documents; and

b) be as fully responsible to the RDCK for acts and omissions of the Sub-Contractors and of persons
directly or indirectly employed by them as for acts and omissions of persons directly employed by the
Contractor.

The Contractor therefore shall incorporate all terms and conditions of the Contract General Conditions
into all Sub-Contract Agreements they enter into with their Sub-Contractors, insofar as they are
applicable.

The Contractor agrees to employ only those Sub-Contractors proposed by him in writing in Schedule 4-
Proposed Sub-Contractors, and accepted by the RDCK for such portions of the supply of the Services as
may be designated.

The RDCK may, for reasonable cause, object to the use of a proposed Sub-Contractor and require the
Contractor to employ another that is acceptable to the RDCK. Under these circumstances, the RDCK will
advise the Contractor, in writing, of its objection to a Sub-Contractor. The Contractor shall provide the
names of alternate Sub-Contractors for that part of the supply of the Services, each of whom must be
acceptable to the RDCK. The Contractor and the RDCK will then agree as to which new Sub-Contractor
shall be used.

Nothing contained in the Contract General Conditions shall create any contractual obligation between any
Sub-Contractor and the RDCK.

Sub-Contractors shall not further sub-contract any portion of the supply of the Services that is the subject
of their sub-contract without prior written approval of the RDCK, which may not be withheld
unreasonably.

3.15 Private Land

If applicable, it shall be the Contractor’s responsibility to ascertain the boundaries within which the supply
of Services must be confined. The Contractor shall not enter upon lands other than those provided by the
RDCK for any purpose without obtaining prior written permission of the land-owners and occupiers. A
copy of the written permission is to be provided to the RDCK prior to entry upon private lands.

The Contractor shall not enter upon lands owned by others on which the RDCK has easements or rights-
of-entry without having received the prior written authorization of the RDCK for such entry. It shall be
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the Contractor’s responsibility to ascertain from the RDCK the conditions on which easements of rights-
of-entry have been granted on private lands and to abide by these conditions throughout.

3.16 Dispute Resolution

All claims, disputes or issues in dispute between the RDCK and the Contractor shall be decided by
mediation or arbitration if the parties agree, or failing agreement, in a court of competent jurisdiction
within the Province of British Columbia. All procedures for the resolution of disputes arising in relation to
the Contract shall be governed by the laws of British Columbia, Canada.

In the event that the parties agree to arbitration, the arbitration shall be governed by the rules of the
British Columbia International Arbitration Centre, except that the Arbitrator(s) shall be agreed upon by
the parties, and failing agreement by the parties, shall be appointed by a court of competent jurisdiction
within the Province of British Columbia, Canada.

Arbitration will take place in the Southern Interior of British Columbia and be governed by the laws of the
Province of British Columbia, Canada.

3.17 Taxes and Duties

The Contractor shall pay all government sales taxes, customs duties and excise taxes with respect to the
Contract including but not limited to any GST or PST. The Contractor is required to identify any applicable
tax separately on all invoices and the RDCK is liable to pay this amount to the Contractor. Where an
exemption of government sales taxes, custom duties or excise taxes is applicable to the Contract by way
of the Contractor filing claims for, or cooperating fully with the RDCK and the proper authorities in seeking
to obtain such refunds, the procedure shall be established in a Supplementary Condition.

3.18 Staff Resources and Management

The Contractor shall, at all times during the term of the Contract, have a Supervisor charged with the
responsibility of supervising the operations of the Contractor and shall maintain a local office at all times
and a telephone staffed during all working hours throughout the duration of the Contract.

The Contractor shall employ properly qualified and trained equipment operators, labourers and
supervisory staff for the operation of the Contract and shall make available a sufficient number of staff to
complete the supply of the Services. Failure or delay in the performance of the Contract due to the
Contractor's inability to obtain personnel of the number and skill required shall constitute a default of the
Contract.

The Contractor shall ensure that no person will be discriminated against because of race, colour, sex, age,
religion or origin. Wages and hours of labour employed shall be in accordance with all applicable federal,
provincial and municipal enactments. The Contractor shall, at all times, enforce discipline and good order
among their employees, and shall not employ on the Site any unfit person or anyone not skilled in the
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work assigned to them. Any persons employed on the Site, who become intoxicated, intemperate,
disorderly, incompetent or willfully negligent, shall, at the written request of the RDCK Representative, be
removed from the Site and shall not be employed again in any portion of the supply of the Services without
the approval of the RDCK Representative.

3.19 Right to Audit

Upon reasonable notice the Contractor and/or any Sub-Contractors shall provide the RDCK and its internal
auditors, external auditors, its regulators and such other entities/persons as the RDCK may designate,
with unrestricted access at reasonable times to the data and records relating to the supply of the Services,
including but not limited to the Contractor’s marketing and sale of the recyclable material, the amounts
charged to the RDCK by the Contractor, and the amounts of any commodity value rebates that are
payable. Such access will be provided in order to verify the accuracy of charges and invoices for the
Services supplied.

3.20 Change in the Services

The RDCK, without invalidating the Contract, may make changes by altering, adding to, or deducting from
the Services. The Contractor shall proceed with the supply of the Services as changed and the Services
shall be supplied under the provisions of the Contract. No changes shall be undertaken by the Contractor,
without written order from the RDCK, except in an emergency endangering life or property, and no claims
for additional compensation shall be valid unless the change in writing was so ordered.

If such changes affect the requirements of the Contract, they will be so specified at the time of ordering
the changes. The value of the addition or deduction from the Contract Price, and the method of
determining such value, shall be by unit prices or combinations of unit prices as specified in Schedule 2-
Pricing Schedules, or use one of more of the following methods in deciding such value:

a) by unit prices submitted in the Quote

b) by unit prices submitted by the Contractor and accepted by the RDCK

c) by lump sum on the Contractor’s estimate and accepted by the RDCK

d) on a force account basis as specified hereinafter.

3.21 Contract Performance Reviews

From time to time as deemed necessary, the Manager may request that the Contractor participate in a
Contract performance review. Documented performance arising from such reviews may be used as basis
for alteration of the description of Services or suspension/termination of the Contract.

3.22 Rights of Waiver

A waiver of any breach of or provision of the Contract will not constitute or operate as a waiver or any

other breach of any other provision, nor will any failure to enforce any provision herein operate as a
waiver of such provisions or of any other provisions.
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3.23 Duty of Care

The Contractor acknowledges that the RDCK, in the preparation of the Contract documents, provision of
oral or written information to Bidders, review of Quotes or the carrying out of the RDCK’s responsibilities
under the Contract, does not owe a duty of care to the Contractor and the Contractor waives for itself and
its successors, and waives the right to sue the RDCK in tort for any loss, including economic loss, damage,
cost or expense arising from or connected with any error, omission or misrepresentation occurring in the
preparation of the Contract documents, provision of oral or written information to Bidders, review of
Quotes or the carrying out of the RDCK’s responsibilities under the Contract.

3.24 Severability

All sections of the Contract are severable one from the other. Should a court of competent jurisdiction
find that any one or more sections herein are void the validity of the remaining paragraphs hereof will not
be affected.

3.25 Compliance with Permits, Laws and Regulations
The laws and regulations of the place where the Services are supplied shall govern.

The Contractor shall give all required notices and comply with all laws, ordinances, regulations, codes and
orders of all authorities having jurisdiction relating to the supply of the Services, to preservation of public
health, and to construction safety. If the Contractor observes anything in the Contract Documents to be
at variance with the foregoing, they shall promptly notify the RDCK, in writing, and await the RDCK
instructions. If the Contractor supplies any Services or performs any work, knowing it to be contrary to
such laws, ordinances, regulations, codes or orders, and without giving notice requesting instructions from
the RDCK, they shall bear all costs arising there from.

The Contractor shall, at their own expense, procure all permits, licenses and certificates required by law
for the supply of the Services.

The Contractor will give all notices and obtain all the licenses and permits required to supply the Services.
The Contractor will comply with all laws applicable to the supply of the Services and performance of the
Contract.

Any Contract resulting from this Request for Quote will be governed by and will be construed and
interpreted in accordance with the laws of the Province of British Columbia.

3.26  Security for Supply of Services
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3.27 Force Majeure

In the event that either party is rendered wholly or partly unable to perform its obligations hereunder as

a result of an event of Force Majeure, then subject to the RDCK’s right of termination under Article 3.12-

RDCK’s Right to Terminate, the Contract, that party will be excused from whatever performance is

affected by the event of Force Majeure, to the extent so affected, provided that:

a) the non-performing party promptly after the occurrence of the event of Force Majeure gives the other
party notice describing the particulars of the occurrence;

b) the suspension of performance is of no greater scope and of no longer duration than is required by
the event of Force Majeure;

c) the non-performing party uses reasonable commercial efforts to remedy its inability to perform; and

d) when the non-performing party is able to resume performance of its obligations hereunder, that party
will give the other party written notice thereof.
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PART 4 — PAYMENT CLAUSES

4

Payment Clauses

This Part shall be read with and shall form part of the Contract.

4.1

Payment for Services

This Part sets out the method of measurement and payment to compensate the Contractor for the supply
of the Services.

Payment will be made by the RDCK to the Contractor within thirty (30) days of submission by the
Contractor of complete service detail for the Services supplied in the previous month during the term of

the

4.2

Contract.

Goods and Services Tax

The Contractor shall identify the GST as separate line item on all invoices.

4.3

Payment Withheld or Deducted

The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect
itself from loss on account of:

a)
b)
c)

f)

4.4

the Contractor is not making satisfactory progress with the supply of the Services;

defective Services which are not remedied;

if applicable, there are claims of lien, or liens (or a lien) filed against any premises of which the Services
are supplied or being supplied, or reasonable evidence of the probable filing of such claims of lien or
of filing or registration of liens (or a lien) as a result of the failure of the Contractor to make payment
properly to Sub-Contractors or for materials, labour, or otherwise;

damages caused to another party by the Contractor;

any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s
operations.

the RDCK has corrected deficiencies under section 3.11-RDCK’s Right to Obtain Services from other
suppliers.

Monies Due to the RDCK

The Contractor’s payment for any commodity value to the RDCK, if any is required by the Contract, will be
provided to the RDCK monthly.

All monies payable to the RDCK by the Contractor under any stipulation herein or as provided in section
3.11-RDCK’s Right to obtain Services from other suppliers, or section 4.5-Liquidated Damages, may be
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retained by the RDCK out of any monies due, or which may become due, from the RDCK to the Contractor
under this or any other Contract with the RDCK, or the RDCK may demand payment to the RDCK by the
Contractor, or the RDCK may deduct monies from the Irrevocable Commercial Letter of Credit. The RDCK
shall have full authority to withhold any amount or estimated amount, if circumstances arise which may
indicate the advisability of so doing, though the final sum to be retained may be unascertained.

The RDCK may also, at its discretion, calculate into the monies due to the RDCK, the RDCK’s staff time plus
a 10% overhead in any event where the RDCK has had to correct deficiencies as per section 3.11-RDCK’s
Right to Obtain Services from other suppliers.

4.5 Liquidated Damages

In case the Contractor fails to commence or complete the supply of the Services in accordance with the
Contract, and to the satisfaction of the Manager, within the time or times specified, the Contractor shall
pay to the RDCK a sum of the annual Contract Price divided by 365 for each and every day that the Services
have not been supplied after the times specified; which sum or sums, in view of the difficulty of
ascertaining the losses which the RDCK will suffer by reason of delay in the supply of Services, is hereby
agreed upon and fixed as a reasonable measure of the RDCK’s costs and determined by the parties hereto
as the liquidated damages that the RDCK will suffer by reason of said delay and default, and not as a
penalty. The RDCK may deduct and retain the amounts of such liquidated damages as per section 4.4-
Monies Due to the RDCK.

4.6 Negotiations During Contract Term

If the RDCK requires changes to the supply of the Services, negotiations for payment to the Contractor for
Services not specified herein shall be based on a comparison of similar Services that are specified herein,
and as specifically measured by the increase or decrease in process time required, manpower, equipment,
etc., each of which will be specifically identified, fully itemized, and at the discretion of the Manager,
justified. If similar comparison is not practical, then the item will be specifically negotiated, based on time
required, manpower, equipment, etc., each of which will be specifically identified and fully itemized.
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QUOTE FORM

REQUEST FOR QUOTE

BLOCK STAIRCASE REMEDIATION
CLOSING DATE & TIME: 2:00pm PST, September 5, 2024

COMPANY NAME:

MAILING ADDRESS:

CITY/POSTAL CODE:

EMAIL ADDRESS:

DATED:

Regional District of Central Kootenay

Box 590, 202 Lakeside Drive
Nelson, BC V1L 5R4

The Bidder has carefully examined the Site(s) where the Services will be supplied or used and the Contract
Documents for the BLOCK STAIRCASE REMEDIATION.

The undersigned Bidder understands the conditions under which the Services are to be supplied and offers
to provide all necessary labour, machinery, tools, equipment, apparatus and other means of construction
and do all work and furnish all materials called for by the Contract Documents in the manner prescribed
herein and in accordance with the Regional District’s requirements, for the rates quoted in Schedule 2-
Pricing Schedules and in accordance with the other Schedules of this Quote.

The immediately following schedules, entitled Schedules 1 to 6, shall be read with and form part of this
Quote as if embodied herein. The Quote includes all addenda numbers to inclusive.
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The Bidder understands and agrees that:

a)

b)

d)

the proposed rates specified in Schedule 2-Pricing Schedules include all taxes, duties and all other
additional charges on any materials, equipment and labour, except the GST which shall be charged
separately;

payment will be made only for the supply of Services specified in the Contract. Payment will be made
according to the rates proposed in Schedule 2-Pricing Schedules;

The lowest or any Quote will not necessarily be accepted. The RDCK reserves the right in its absolute
discretion to: accept the Quote which it deems most advantageous and favorable in the interests of
the RDCK; and waive informalities in, or reject any or all Quotes, in each case without giving any notice.
In no event will the RDCK be responsible for the costs of preparation or submission of a Quote;

If there is only one compliant Quote received by the Closing Time, the RDCK reserves the right to
accept the Quote or cancel the Quote process with no further consideration for the sole Quote. This
includes the right to cancel this Request for Quote at any time prior to entering into the Contract with
the Contractor. The RDCK reserves the right to cancel at any time before award of the Contract
without being obliged to any Bidder — not just where there is only one compliant Quote; and

The RDCK reserves the right, at its sole discretion to waive irregularities and informalities in any Quote
and to seek clarification or additional information on any area of any Quote when it is in the best
interest of the RDCK to do so. The RDCK, however, may at its sole discretion reject or retain for
consideration Quotes which are non-conforming because they do not contain the content or form
required by these Instructions to Bidders or because they have not complied with the process for
submission set out herein.

The Bidder agrees as follows:

a)

b)

d)

If the undersigned is notified in writing of the acceptance of their Quote, it agrees that within fifteen
(15) days of the date of the Notice of Award they will enter into an Agreement and execute the
Contract for the supply of the Services and guarantees completion of the Contract in accordance with
the Contract Documents;

Within fifteen (15) days from the date of the Notice of Award of this Quote, to furnish to the Regional
District, the specified insurance and WorkSafe BC clearance letter for the performance of the
Contract;

To begin supply of the Services on the date specified in the Notice to Proceed;

Except as expressly and specifically permitted in these Instructions to Bidders, no Bidder shall have
any claim for any compensation of any kind whatsoever, as a result of participating in this Request for
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Quote, and by submitting a Quote each Bidder shall be deemed to have agreed that it has no claim;
and

The RDCK reserves the right, at its discretion, to negotiate with any Bidder that the RDCK believes has
the most advantageous Quote or with any other Bidder or Bidders concurrently. In no event will the
RDCK be required to offer any modified terms to any other Bidder prior to entering into the Contract
with the successful Bidder, and the RDCK shall incur no liability to any other Bidder as a result of such
negotiations or modifications.

Signature of Bidder
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Authorization

I/we hereby certify that the prices and dates and other information contained in this Quote are correct,
and that the signatures below are those of duly authorized officers of our company having the power
necessary to make such a Quote.

It is hereby agreed that once the Quotes for the Contract have been opened, this Quote and the offer
constituted thereby shall not be revoked before EITHER acceptance thereof by the Regional District OR
the expiration of ninety (90) calendar days after the opening of Quotes for the Contract, whichever shall
first occur.

SIGNED, SEALED AND DELIVERED by:

Name of Bidder (Company)

In the presence of:

Name (printed) Witness Name (printed)

Authorized Signature Witness Signature

~ e - - e e - — e — — M~ ~— — — M~ ~ —

Address (printed) Address (printed)

Address (printed) Address (printed)

Telephone Fax Telephone Fax
DATED at this day of , 20
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SCHEDULES

Schedule 1
Schedule 2
Schedule 3
Schedule 4
Schedule 5
Schedule 6
Schedule 7

Description of Services

Pricing Schedules

Equipment List

Proposed Sub-Contractors

List of Previous Experience (Contracts)
Schedule of Addenda

Environmental Attributes



SCHEDULE 1 — DESCRIPTION OF SERVICES

Remediation and replacement of two Allen Block staircases at the Creston & District Community Complex.

*MANDATORY SITE VISIT: August 29*", 2024 1:00pm PST

Stairs A
e 90 Inches Wide
e 54inchrise
e 84inchrun
e Including top stair 7 Steps

~ VARIES -
~—~ CONCRETE OR BLOCK STAIRS
/ NEW TRENCH
14 DRAIN

ALLEN BLOCK WALL

VARIES ' ‘

3 EXISTING

~— BOTTOM OF WALL

ASSUMED LOCATION —~

/"~ NEW P. DRAIN

OF EXISTING P. DRAIN

SUB-EXCAVATE 300mm AND REPLACE WITH WELL
GRADED CRUSHED GRAVELS TO 95% SPMDD

—~—— EXISTING
CONCRETE

SEAL JOINT WITH SIKAFLEX
CONSTRUCTION SEALANT OR
SIMILAR MATERIAL AS REQUIRED

NON-WOVEN GEOFABRIC

SIZE UNKNOWN
TYPICAL FRONT ELEVATION
NTS
By
CONCRETE OR — ~ \
BLOCK STAIRS —
DESIGN BY OTHERS |\ \
WELL GRADED CRUSHED
GRAVELS TO 95% SPMDD  TRENCH DRAIN
— DRAIN ROCK TO 100MM
ABOVE PIPE WITH
- ABOVE
f R
1%MIN — = VAN

REPAIR DETAIL "A & C" (TYP.)

TIE INTO EXISTING P. DRAIN

CLEAN, ANGULAR DRAIN
ROCK 150MM THICK

~ TIEINTO EXISTING
P.DRAIN

o NEW P. DRAIN
"~ WELL GRADED CRUSHED
GRAVELS TO 95% SPMDD

ALLEN BLOCK OPTION,

NTS BOTTOM STEP DETAIL
NTS
SNT Engineering Ltd. Title: CRESTON & DISTRICT COMMUNITY CENTER STAIR REPAIRS Rev. | Date Description
W sure- 285 saer seeer, NeLson. 80, viL 446 | Agress:
Engineering Ltd. 1oy (250) 3547663 PERMIT TO PRACTICE#
sanisng e 001578 Client: REGIONAL DISTRICT OF CENTRAL KOOTENAY
Drawn By: NH Date:
! Designed By: C. STAUFFER,P.ENG, 04/15/2024 Proj. No.: | RDCK-24-01 Dwg. No.:| ___ Scale:| NTS Rev #:‘ 0
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SCHEDULE 2 — PRICING SCHEDULES

This section shall be read with and shall form part of the Contract Form. The Bidder hereby proposes
the following prices to provide all materials, supervision, labour, equipment and all else necessary for
the proper supply of the Services. Costs of a general nature that do not pertain to any one item shall be
pro-rated among all items. No claim for extra payment on the grounds that the Services supplied could
not be properly charged to items within the Description of Services will be considered.

[Enter required pricing schedule/tables]

Signature of Bidder
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SCHEDULE 3 — EQUIPMENT LIST

The Bidder proposes to use the equipment listed below in supplying the Services covered by the Contract
(list only the major pieces of equipment to be used):

CHECK WHETHER
NUMBER BRIEF DESCRIPTION OF EQUIPMENT

OF UNITS (STATE ITS USE, MAKE, AGE AND GENERAL CONDITION) T ———
BIDDER LEASED

The Bidder must provide a brief description of the contingency plan in the event of equipment
unavailability, failure or breakdown, or in the event that greater than anticipated volumes of material are
generated by the RDCK.

Signature of Bidder
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SCHEDULE 4 — PROPOSED SUB-CONTRACTORS

The Bidder shall provide the name and address of the Sub-Contractor that the Bidder intends to employ
on each item of work specified below.

Any changes or additions to this list must be submitted to the Manager for approval before sub-
contracting the supply of the Services.

NAME, ADDRESS AND TELEPHONE NUMBER OF
PROPOSED SUB-CONTRACTOR

ITEM OF WORK TO BE SUB-CONTRACTED

(If additional space is required use reverse side of this page.)

Signature of Bidder
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SCHEDULE 5 — LIST OF PREVIOUS EXPERIENCE (CONTRACTS)

The Bidder shall fill in details below of the most recent contracts they have undertaken with the supply of
Services of a nature similar to this proposed Contract.

It is the intention of Regional District of Central Kootenay to use the information given below to assess
the experience of the Bidder in the appropriate supply of Services. The RDCK may contact the references

given below before awarding the Contract.

Bidder’s Experience on Projects of a Similar Nature

Project:

Owner:

Description:

Project:

Owner:

Description:

Project:

Owner:

Description:

Value:

Phone Number:

Value:

Phone Number:

Value:

Phone Number:
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SCHEDULE 6 - ADDENDA

It is herewith acknowledged that the following Addenda have been received and form part of the Quote.

ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED

Signature of Bidder

Page 6 of 7



SCHEDULE 7 — ENVIRONMENTAL ATTRIBUTES

The Regional District of Central Kootenay has committed to reducing corporate emissions and achieving
carbon neutral operations under the provisions of the Provincial Climate Action Charter. Bidders are
requested to provide details on what, if any, environmental attributes they will incorporate into the supply
of the Services. Consideration of environmental attributes will form part of the overall evaluation of
Quotes.

Examples of environmental attributes include but are not limited to:
= Bidder’s corporate efforts to reduce greenhouse gas emissions;
= Bidder’s use of alternative fuels in transportation operations;

= Bidder’s use of cleaner burning diesel engines in vehicles; and

= Bidder’s effort to limit the carbon footprint.

(If additional space is required use reverse side of this page.)

Signature of Bidder
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APPENDIX B — CONTRACT




Services

Agreement
Contract #: YYYY-##-DEPT_CONTRACTOR_NAME
Project: Add project name
GL Code: Add account and work order OR see Schedule B
THIS AGREEMENT executed and dated for reference the:
day day of month, year
(Day) (Month) (Year)
BETWEEN
REGIONAL DISTRICT OF CENTRAL KOOTENAY ADD CONTRACTOR NAME
(hereinafter called the RDCK) AND (hereinafter called the Contractor)
at the following address: at the following address:
Box 590, 202 Lakeside Drive Add address
Nelson, BC V1L 5R4 City, Province, Postal Code
Agreement Administrator: Add name Agreement Administrator: Add name
Telephone #: Add phone # Telephone: Add phone #
Email: Add email Email: Add email

1 FOR GOOD AND VALUABLE CONSIDERATION, THE RECEIPT OF WHICH IS CONFIRMED, THE RDCK AND THE
CONTRACTOR AGREE AS FOLLOWS:

(a)  SERVICES: The Contractor shall provide the services detailed in Schedule A of this Agreement (the
Services).

(b) CHANGES TO SERVICES: The RDCK and the Contractor acknowledge that it may be necessary to
modify the Services, the Project schedule and/or the Budget in order to complete the Project. In the
event that the RDCK or the Contractor wishes to make a change or changes to the Services, the Project
schedule and/or the Budget it shall notify the other of the proposed change and reason(s) therefore.
The party receiving the notification shall review and consider the proposal for change and shall as
soon as is reasonably possible and no longer than within five (5) working days, advise in writing the
party proposing the change whether it agrees to the change. Where the parties agree to the change,
such agreement will form part of this Agreement and be formalized by means of an Agreement
Amendment.

(c) TERM: Notwithstanding the date of execution of this Agreement the Contractor shall provide the
Services described in Schedule A hereof commencing on [Start Date] and ending on [End Date] (the
Term). Agreement may be extended up to two (2) times for a one (1) year term upon mutual
agreement.
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(d)
(e)

(f)
(g)

(h)

LOCATION: The location for delivery of the Services shall be [Location].

CONTRACT PRICE/RATE: S[Amount] (excluding GST) at the rates and on the terms set out in
Schedules B and C.

BILLING DATE: Choose Billing Option.
The following Schedules incorporated into, and form part of this Agreement.

Schedule A: Description of Services
Schedule B: Contract Payment Terms
Schedule C: Pricing Schedules
Schedule D: Personnel & Equipment

The following terms and conditions are incorporated into, and form part of this Agreement:

GENERAL CONTRACT CONDITIONS

2 The Contractor shall:

(a)

(b)

(c)

(d)
(e)

(f)

(g)
(h)

(i)

At all times, exercise the standard of care, skill and diligence normally exercised and observed by
persons engaged in the performance of services similar to the Services;

At all times, treat as confidential all information and material supplied to or obtained by the
Contractor or subcontractor as a result of this Agreement and not permit the publication, release or
disclosure of the same without the prior written consent of the RDCK;

Not perform any service for any other person, firm or corporation which, in the reasonable opinion of
the RDCK, may give rise to a conflict of interest;

Be an independent Contractor and not the servant, employee or agent of the RDCK;

Ensure all persons employed by it to perform the Services are competent to perform them, adequately
trained, fully instructed and supervised;

Ensure that all personnel hired by the Contractor to perform the Services will be the employees of the
Contractor and not to the RDCK with the Contractor being solely responsible for the arrangement of
reliefs and substitutions pay supervision, discipline, employment insurance, workers compensation,
leave and all other matters arising out of the relationship of employer and employee;

Not in any manner whatsoever commit or purport to commit the RDCK to the payment of any money;

Accept instructions from the RDCK, provided that the Contractor shall not be subject to the control of
the RDCK in respect of the manner in which such instructions are carried out;

Use due care that no person or property is injured and no rights infringed in the performance of the
Services, and shall be solely responsible for all losses, damages, costs and expenses in respect to any
damage or injury, including death, to persons or property incurred in providing the Services or in any
other respect whatsoever.

ASSIGNMENT

3 The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract, any portion
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thereof, or their right, title, or interest therein, or their obligations there under without written consent of
the RDCK which consent may be withheld unreasonably, except for an assignment to a bank of the
payments to be received by the Contractor from the RDCK.

INSURANCE

4 The Contractor must provide the RDCK with a certificate of insurance upon execution of this Agreement in
a form acceptable to the Chief Financial Officer of the Regional District and shall, during the Term of this
Agreement, take out and maintain the following insurance coverage:

(a)  Automobile Liability (third party) insurance with a minimum limit of $5,000,000.

(b) comprehensive commercial general liability insurance against claims for bodily injury, death or
property damage arising out of this Agreement or the provision of the Services in the amount of $
Amount of Insurance dollars per occurrence with a maximum deductible of $5,000;

Such insurance will:

(i) name the Regional District, its elected officials, employees, officers, agents and others as
an additional insured;

(ii) include the Contractor’s Blanket contractual liability;

(iii) include a Cross Liability clause;

(iv) include occurrence property damage;

(v) include personal injury;

(vi) include premises & operations insurance;

(vii)include a Waiver of Subrogation clause in favor of the RDCK whereby the insurer, upon
payment of any claim(s), waives its right to subrogate against the RDCK for any property
loss or damage claim(s);

(viii) be primary in respect to the operation of the named insured pursuant to the contract
with the RDCK. Any insurance or self-insurance maintained by the RDCK will be in excess of
such insurance policy (policies) and will not contribute to it;

(ix) require the insurer not cancel or materially change the insurance without first giving the
RDCK thirty days' prior written notice; provided that if the Contractor does not provide or
maintain in force the insurance required by this Agreement, the Contractor agrees that the
RDCK may take out the necessary insurance and the Contractor shall pay to the RDCK the

amount of the premium immediately on demand.

()  professional liability coverage in the amount of $ Amount of Insurance dollars per claim and $
Amount of Insurance dollars aggregate, with a maximum deductible of $50,000;

(d)  pollution/environmental impairment liability insurance in the amount of $ Amount of Insurance
dollars per occurrence and $ Amount of Insurance dollars aggregate, with a maximum deductible of
$50,000;

Such insurance will:
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(i) name the Regional District, its elected officials, employees, officers, agents and others as
an additional insured;

(ii) include the Contractor’s Blanket contractual liability;
(iii) include a Cross Liability clause;

(iv) include a Waiver of Subrogation clause in favor of the RDCK whereby the insurer, upon
payment of any claim(s), waives its right to subrogate against the RDCK for any property
loss or damage claim(s);

(v) be primary in respect to the operation of the named insured pursuant to the contract with
the RDCK. Any insurance or self-insurance maintained by the RDCK will be in excess of such
insurance policy (policies) and will not contribute to it;

(vi) require the insurer not cancel or materially change the insurance without first giving the
RDCK thirty days' prior written notice; provided that if the Contractor does not provide or
maintain in force the insurance required by this Agreement, the Contractor agrees that the
RDCK may take out the necessary insurance and the Contractor shall pay to the RDCK the
amount of the premium immediately on demand.

(e) course of construction/builders risk coverage in the amount of $ Amount of Insurance dollars with a
maximum $10,000 deductible;

(f)  all risk property coverage in an amount sufficient to cover the cost of the contractor’s equipment
and tools needed for this contract, as well as work product in progress prior to delivery.

Such coverage will:
(A) Include an Installation Floater

INDEMNITY

5 Notwithstanding the provision of any insurance coverage by the RDCK, the Contractor shall indemnify and
save harmless the RDCK, its successor(s), assign(s) and authorized representative(s) and each of them
from and against losses, claims, damages, actions, and causes of action (collectively referred to as Claims),
that the RDCK may sustain, incur, suffer or be put to at any time either before or after the expiration or
termination of this Agreement, that arise out of errors, omissions or negligent acts of the Contractor or its
subcontractor(s), servant(s), agent(s) or employee(s) under this Agreement, excepting always that this
indemnity does not apply to the extent, if any, to which the Claims are caused by errors, omissions or the
negligent acts of the RDCK its other contractor(s), assign(s) and authorized representative(s) or any other
persons.

COMPLIANCE WITH WORKERS COMPENSATION ACT

6 The Contractor shall ensure compliance, on their part and on the part of all of their Sub-Contractors, with
the Workers Compensation Act and the Occupational Health and Safety Regulations thereunder.

7 Prior to supplying any of the Services in the Contract, the Contractor must provide the RDCK with the
Contractor’s WorkSafe BC number, and must pay and keep current during the term of the Contract, all
assessments required by WorkSafe BC in relation to the supply of the Services or the Contract Price. In
any case where pursuant to the provisions of the Workers Compensation Act, an order is given to the

Contract # 2023-###_DEPT_CONTRACTOR_NAME Page 4 of 20



Contractor, or one of their Sub-Contractors in respect to their operations under the Contract to cease
operations because of failure to install or adopt safety devices or appliances or methods as directed, or
required by the Workers Compensation Act or Regulations there under, or because conditions of
immediate danger exist that would be likely to result in injury to any person, and the Contractor is not
available or capable of removing the danger to life or equipment resultant from the Contractor’s
operations then the RDCK may issue a Written Notice to the Contractor and may immediately arrange for
the removal of this danger and the Contractor shall be liable for the costs of such arrangements, but such
act by the RDCK shall not relieve the Contractor of responsibility for injury, loss of life, or damage which
may occur in that situation.

In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation
Act or Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written
notice, terminate the Contract and proceed in accordance with Sections 21, 22, 23, 24 - RDCK’s Right to
Terminate the Contract.

The Contractor shall, during the term of the Contract, maintain Workers Compensation Insurance in order
to fully protect both its employees and the RDCK as may be required by law during the term of the
Contract and shall on each anniversary date of the Contract, provide the RDCK with proof of payment of
claims in good standing with WorkSafe BC by way of a WorkSafe BC Clearance Letter. The Contractor will
Be responsible for all fines, levies, penalties and assessments made or imposed under the Worker’s
Compensation Act and regulations relating in any way to the Services, and indemnify and save harmless
fines, levies, penalties and assessments.

HEALTH AND SAFETY

10

11

12

13

The Contractor shall be solely and completely responsible for ensuring safety of all persons and property
during the supply of the Services. This requirement shall apply during the Contract period and not be
limited to normal working hours.

The Contractor shall be liable for any and all injury or damage which may occur to persons or to property
due to any act, omission, neglect or default of the Contractor, or of their employees, workmen or agents.

The Contractor shall satisfy the Manager that a safety program has been developed in accordance with
the Occupational Health and Safety Regulations, and Safe Work Practices and Procedures of WorkSafe BC
and shall incorporate all of the RDCK'’s operating requirements and restrictions.

The Contractor shall assign an individual responsible and authorized to supervise and enforce compliance
with all safety regulations required in the supply of the Services.

INTENT OF CONTRACT DOCUMENTS

14

The intent of the Contract Documents is that the Contractor shall provide all materials, supervision,
labour, equipment and all else necessary for or incidental to the proper supply of the Services described in
Schedule A and all incidental work to supply the Services. This is not an Agreement of employment. The
Contractor is an independent Contractor and nothing herein shall be construed to create a partnership,
joint venture or agency and neither party shall be responsible for the debts or obligations of the other.

RDCK REPRESENTATIVE’S AUTHORITY

15

The RDCK Representative will observe the supply of the Services in progress on behalf of the RDCK. The
RDCK Representative will have the authority to stop the supply of the Services whenever such stoppage
may be necessary, in their opinion, to ensure the proper supply of the Services in accordance with the
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provisions of the Contract.

NOTICE TO PROCEED

16

Following the execution of the Contract by the Contractor and the provisions of the required Irrevocable
Commercial Letter of Credit and insurance policies, a written Notice to Proceed with the supply of the
Services will be given to the Contractor by the RDCK. The Contractor shall supply the Services at the time
specified in the Contract or, if applicable, begin supplying the Services on the first day of the Term and
shall proceed with the supply of the Services regularly and without interruption thereafter throughout the
Term, unless otherwise directed in writing by the Manager or RDCK.

RDCK’S RIGHT TO OBTAIN SERVICES FROM OTHER SUPPLIERS

17

18

19

If the Contractor should refuse or fail to supply adequate workmanship, products, or machinery and
equipment for the scheduled supply of the Services, or neglects to supply the Services properly, or fails to
perform any of the provisions of the Contract, then the RDCK, without prejudice to any of its other rights
under the Contract, may notify the Contractor in writing, that the Contractor is in default of their
contractual obligations, and instruct him to correct the default within forty-eight (48) hours.

If the correction of the default cannot be completed within forty-eight (48) hours as specified, the
Contractor shall be considered to be in compliance with the RDCK’s instruction if it commences the
correction of the default within the specified time, and in addition provides the RDCK with a schedule that
is acceptable to the RDCK in its sole discretion for such correction and completes the corrections in
accordance with such schedule.

If the Contractor fails to comply with the provisions of this section the RDCK may, without prejudice to
any other right or remedy they may have, obtain the supply of Services from another supplier and may
deduct the cost thereof from the payment then or thereafter due the Contractor, or may without notice
to the Contractor deduct the cost from the amount secured under the Irrevocable Commercial Letter of
Credit.

RDCK’S RIGHT TO TERMINATE THE CONTRACT

20

21

If the Contractor should:

(a)  be adjudged bankrupt, or make a general assignment for the benefit of creditors, or if a receiver is
appointed on account of their insolvency, or

(b)  fail to make sufficient payments due to their Sub-Contractors, or suppliers, or
(c)  disregard laws or regulations that apply to the supply of the Services, or the RDCK’s instructions, or
(d) abandon the supply of the Services, or

(e) otherwise violate the conditions of the Contract, the RDCK shall, by written notice, instruct the
Contractor to correct the default within forty-eight (48) hours.

If the default is not corrected within forty-eight (48 hours), then the RDCK may, without prejudice to any
other right or remedy they may have, terminate the Contract. If notice has been given to the Contractor
under Sections 17, 18 and 19 of the contract - RDCK’s Right to Obtain Services from Other Suppliers, then a
further notice and time to correct the default is not required and that in addition to correcting the default
RDCK may without further notice proceed to terminate the Contract.
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22

23

24

If the RDCK terminates the Contract under the conditions set out above, the RDCK shall be entitled to:

(a) obtain the supply of the Services by whatever method is deemed expedient but without undue delay
or expense;

(b)  withhold any further payments to the Contractor until the supply of the Services is finished;

(c)  upon completion of the supply of the Services, determine the full cost of obtaining the supply of the
Services including compensation to the RDCK for this additional service and a reasonable allowance
to cover the costs of any corrections required under the guarantee, and charge the Contractor the
amount by which the full cost exceeds the unpaid balance of the Contract Price; or if such cost of
obtaining the supply of the Services is less than the unpaid balance of the Contract Price, pay the
Contractor the difference; or if such cost of finishing the supply of the Services is greater than the
unpaid balance deduct the difference from the Irrevocable Commercial Letter of Credit.

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike
or lockout of the employees of the RDCK taking place during the term of the Contract, during which the
supply of the Services may be interrupted or blocked, that the provisions of the Contract requiring
payment by the RDCK to the Contractor shall be renegotiated on the basis of the Contractor’s actual
proven costs for the period.

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike
or lockout of the employees of the Contractor taking place during the term of the Contract, during which
the supply of the Services may be interrupted or blocked, that the RDCK shall at its option and without
penalty or further payment to the Contractor, have the right to unilaterally terminate the Contract, and to
remove the Contractor, their employees and equipment from the Site.

CONTRACTOR’S RIGHT TO STOP SUPPLY OF SERVICES OR TERMINATE THE CONTRACT

25

26

27

If the supply of the Services should be stopped or otherwise delayed for a period of ninety (90) days or
more under an order of any court, or other public authority, and provided that such order was not issued
as the result of any act or fault of the Contractor or of anyone directly or indirectly employed by him, the
Contractor may, without prejudice to any other right or remedy they may have, by giving the RDCK
written notice, hold the RDCK in default.

The Contractor may notify the RDCK in writing that the RDCK is in default of its contractual obligations if
the RDCK, subject to requirements of these Contract General Conditions fails to pay to the Contractor
when due, any amount due and owing to the Contractor under the Contract. Such written notice shall
advise the RDCK that if such default is not corrected within thirty (30) calendar days from the receipt of
the written notice the Contractor may, without prejudice to any other right or remedy it may have, stop
the supply of the Services and terminate the Contract.

If the Contractor terminates the Contract under the conditions set out above, they shall be paid for all
Services supplied and for any loss sustained upon products and construction machinery and equipment,
with reasonable profit up to the time that the Contract is terminated. If the Contractor terminates the
Contract this is their sole remedy and the RDCK will not be liable for any additional costs or for any loss of
profit following termination.

SUB-CONTRACTORS

28

The Contractor agrees to preserve and protect the rights of the RDCK with respect to any supply of
Services or work performed under the Contract and shall:
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29

30

31

32

33

(a) enter into Contracts or written Agreements with the Sub-Contractors requiring them to supply
Services and perform work in accordance with and subject to the terms and conditions of the Contract
Documents; and

(b)  be as fully responsible to the RDCK for acts and omissions of the Sub-Contractors and of persons
directly or indirectly employed by them as for acts and omissions of persons directly employed by the
Contractor.

The Contractor therefore shall incorporate all terms and conditions of the Contract General Conditions
into all Sub-Contract Agreements they enter into with their Sub-Contractors, insofar as they are
applicable.

The Contractor agrees to employ only those Sub-Contractors proposed by him in writing in Schedule E-
Proposed Sub-Contractors, and accepted by the RDCK for such portions of the supply of the Services as
may be designated.

The RDCK may, for reasonable cause, object to the use of a proposed Sub-Contractor and require the
Contractor to employ another that is acceptable to the RDCK. Under these circumstances, the RDCK will
advise the Contractor, in writing, of its objection to a Sub-Contractor. The Contractor shall provide the
names of alternate Sub-Contractors for that part of the supply of the Services, each of whom must be
acceptable to the RDCK. The Contractor and the RDCK will then agree as to which new Sub-Contractor
shall be used.

Nothing contained in the Contract General Conditions shall create any contractual obligation between any
Sub-Contractor and the RDCK.

Sub-Contractors shall not further sub-contract any portion of the supply of the Services that is the subject
of their sub-contract without prior written approval of the RDCK, which may not be withheld
unreasonably.

PRIVATE LAND

34

35

If applicable, it shall be the Contractor’s responsibility to ascertain the boundaries within which the supply
of Services must be confined. The Contractor shall not enter upon lands other than those provided by the
RDCK for any purpose without obtaining prior written permission of the land-owners and occupiers. A
copy of the written permission is to be provided to the RDCK prior to entry upon private lands.

The Contractor shall not enter upon lands owned by others on which the RDCK has easements or rights-
of-entry without having received the prior written authorization of the RDCK for such entry. It shall be the
Contractor’s responsibility to ascertain from the RDCK the conditions on which easements of rights-of-
entry have been granted on private lands and to abide by these conditions throughout.

DISPUTE RESOLUTION

36

37

All claims, disputes or issues in dispute between the RDCK and the Contractor shall be decided by
mediation or arbitration if the parties agree, or failing agreement, in a court of competent jurisdiction
within the Province of British Columbia. All procedures for the resolution of disputes arising in relation to
the Contract shall be governed by the laws of British Columbia, Canada.

In the event that the parties agree to arbitration, the arbitration shall be governed by the rules of the
British Columbia International Arbitration Centre, except that the Arbitrator(s) shall be agreed upon by
the parties, and failing agreement by the parties, shall be appointed by a court of competent jurisdiction
within the Province of British Columbia, Canada.
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38

Arbitration will take place in the Southern Interior of British Columbia and be governed by the laws of the
Province of British Columbia, Canada.

TAXES AND DUTIES

39

The Contractor shall pay all government sales taxes, customs duties and excise taxes with respect to the
Contract including but not limited to any GST or PST. The Contractor is required to identify any applicable
tax separately on all invoices and the RDCK is liable to pay this amount to the Contractor. Where an
exemption of government sales taxes, custom duties or excise taxes is applicable to the Contract by way
of the Contractor filing claims for, or cooperating fully with the RDCK and the proper authorities in seeking
to obtain such refunds, the procedure shall be established in a Supplementary Condition.

STAFF RESOURCES AND MANAGEMENT

40

41

42

The Contractor shall, at all times during the term of the Contract, have a Supervisor charged with the
responsibility of supervising the operations of the Contractor and shall maintain a local office at all times
and a telephone staffed during all working hours throughout the duration of the Contract.

The Contractor shall employ properly qualified and trained equipment operators, labourers and
supervisory staff for the operation of the Contract and shall make available a sufficient number of staff to
complete the supply of the Services. Failure or delay in the performance of the Contract due to the
Contractor's inability to obtain personnel of the number and skill required shall constitute a default of the
Contract.

The Contractor shall ensure that no person will be discriminated against because of race, colour, sex, age,
religion or origin. Wages and hours of labour employed shall be in accordance with all applicable federal,
provincial and municipal enactments. The Contractor shall, at all times, enforce discipline and good order
among their employees, and shall not employ on the Site any unfit person or anyone not skilled in the
work assigned to them. Any persons employed on the Site, who become intoxicated, intemperate,
disorderly, incompetent or willfully negligent, shall, at the written request of the RDCK Representative, be
removed from the Site and shall not be employed again in any portion of the supply of the Services
without the approval of the RDCK Representative.

EMERGENCY CALL OUTS

43

Before commencement of the Contract, the Contractor shall provide to the Owner with a list of at least
three names and telephone numbers of the Contractor’s representatives who can be called outside
normal working hours to act for the Contractor for emergency “call outs” in connection with Work under
the Contract. Names are to be listed in Schedule D — Personnel and Equipment. At least one person on
the list shall be available at all times outside of normal working hours. The Contractor shall issue an
updated list whenever a change in call out personnel or phone numbers is made.

RIGHT TO AUDIT

44

Upon reasonable notice the Contractor and/or any Sub-Contractors shall provide the RDCK and its internal
auditors, external auditors, its regulators and such other entities/persons as the RDCK may designate,
with unrestricted access at reasonable times to the data and records relating to the supply of the Services,
including but not limited to the Contractor’s marketing and sale of the recyclable material, the amounts
charged to the RDCK by the Contractor, and the amounts of any commodity value rebates that are
payable. Such access will be provided in order to verify the accuracy of charges and invoices for the
Services supplied.
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CHANGE IN THE SERVICES

45 The RDCK, without invalidating the Contract, may make changes by altering, adding to, or deducting from
the Services. The Contractor shall proceed with the supply of the Services as changed and the Services
shall be supplied under the provisions of the Contract. No changes shall be undertaken by the Contractor,
without written order from the RDCK, except in an emergency endangering life or property, and no claims
for additional compensation shall be valid unless the change in writing was so ordered.

46  If such changes affect the requirements of the Contract, they will be so specified at the time of ordering
the changes. The value of the addition or deduction from the Contract Price, and the method of
determining such value, shall be by unit prices or combinations of unit prices as specified in Schedule C -
Pricing Schedules, or use one of more of the following methods in deciding such value:

e by unit prices submitted in the Proposal

e by unit prices submitted by the Contractor and accepted by the RDCK
e by lump sum on the Contractor’s estimate and accepted by the RDCK
e on a force account basis as specified hereinafter.

INSPECTION OF THE WORK

47 The Owner’s Representative will inspect the Work during the period of operation and will observe the
Work in progress on behalf of the Regional District. The Owner’s Representative will have the authority
to stop the Work whenever such stoppage may be necessary, in his opinion, to ensure the proper
execution of the Work in accordance with the provisions of the Contract Agreement.

48 The Regional District and its representatives shall at all times have access to the Work whenever it is in
preparation or progress and the Contractor shall provide proper facilities for such access and for
inspection.

49  |If the specifications, the Regional District’s instructions, laws, ordinances, or any public authority requires
any Work to be specially tested or approved, the Contractor shall give the Owner’s Representative timely
notice of his readiness for inspection, and if the inspection is by an authority other than the Regional
District, the date fixed for such inspection.

50 If any Work should be covered up without approval or consent of the Regional District it must, if required
by the Regional District, be uncovered for examination at the Contractor’s expense.

51 Examination of questioned Work may be ordered by the District and if so ordered the Work shall be
uncovered by the Contractor. If such Work is found not to be in accordance with the Contract Documents
through the fault of the Contractor, the Contractor shall pay the cost of examination and replacement of
the Work. If such Work is found to be in accordance with the Contract Documents, the Regional District
shall pay these costs.

CONTRACT PERFORMANCE REVIEWS

52  From time to time as deemed necessary, the Manager may request that the Contractor participate in a
Contract performance review. Documented performance arising from such reviews may be used as basis
for alteration of the description of Services or suspension/termination of the Contract.

RIGHTS OF WAIVER

53 A waiver of any breach of or provision of the Contract will not constitute or operate as a waiver or any
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other breach of any other provision, nor will any failure to enforce any provision herein operate as a
waiver of such provisions or of any other provisions.

DUTY OF CARE

54  The Contractor acknowledges that the RDCK, in the preparation of the Contract documents, provision of
oral or written information to Proponents, review of Proposals or the carrying out of the RDCK's
responsibilities under the Contract, does not owe a duty of care to the Contractor and the Contractor
waives for itself and its successors, and waives the right to sue the RDCK in tort for any loss, including
economic loss, damage, cost or expense arising from or connected with any error, omission or
misrepresentation occurring in the preparation of the Contract documents, provision of oral or written
information to Proponents, review of Proposals or the carrying out of the RDCK’s responsibilities under
the Contract.

SEVERABILITY

55  All sections of the Contract are severable one from the other. Should a court of competent jurisdiction
find that any one or more sections herein are void the validity of the remaining paragraphs hereof will not
be affected.

COMPLIANCE WITH PERMITS, LAWS AND REGULATIONS
56 The laws and regulations of the place where the Services are supplied shall govern.

57 The Contractor shall give all required notices and comply with all laws, ordinances, regulations, codes and
orders of all authorities having jurisdiction relating to the supply of the Services, to preservation of public
health, and to construction safety. If the Contractor observes anything in the Contract Documents to be
at variance with the foregoing, they shall promptly notify the RDCK, in writing, and await the RDCK
instructions. If the Contractor supplies any Services or performs any work, knowing it to be contrary to
such laws, ordinances, regulations, codes or orders, and without giving notice requesting instructions
from the RDCK, they shall bear all costs arising there from.

58 The Contractor shall, at their own expense, procure all permits, licenses and certificates required by law
for the supply of the Services.

59  The Contractor will give all notices and obtain all the licenses and permits required to supply the Services.
The Contractor will comply with all laws applicable to the supply of the Services and performance of the
Contract.

60 This Agreement shall be governed by and will be construed and interpreted in accordance with the laws of
the Province of British Columbia.

SECURITY FOR SUPPLY OF SERVICES

61  Unless otherwise agreed in writing by the RDCK may, in its absolute discretion, the Contractor shall
provide to the RDCK security for the performance of its obligations under the Contract in the form of an
Irrevocable Commercial Letter of Credit in the amount of 10% of the Total Annual Contract Price detailed
in Schedule C: Pricing Schedules, which security shall be issued by a financial institution within the RDCK
that is acceptable to the RDCK in its absolute discretion and in form and substance approved by the RDCK.

FORCE MAIJEURE
62 Inthe event that either party is rendered wholly or partly unable to perform its obligations hereunder as a
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result of an event of Force Majeure, then subject to the RDCK’s right of termination under Sections 21, 22,
23, 24 - RDCK’s Right to Terminate the Contract., that party will be excused from whatever performance is
affected by the event of Force Majeure, to the extent so affected, provided that:

(a) the non-performing party promptly after the occurrence of the event of Force Majeure gives the other
party notice describing the particulars of the occurrence;

(b)  the suspension of performance is of no greater scope and of no longer duration than is required by
the event of Force Majeure;

(c)  the non-performing party uses reasonable commercial efforts to remedy its inability to perform; and

(d)  whenthe non-performing party is able to resume performance of its obligations hereunder, that party
will give the other party written notice thereof.

GENERAL

63  Time shall be of the essence of this Agreement.

64  Any notice required to be given hereunder shall be delivered or mailed by prepaid certified or registered
mail to the addresses above (or at such other address as either party may from time to time designate by
notice in writing to the other), and any such notice shall be deemed to be received 72 hours after mailing.

65 This Agreement shall be binding upon the parties and their respective successors, heirs and permitted
assigns.

66 A waiver of any provision or breach by the Contractor of any provision of this Agreement shall be effective
only if it is in writing and signed by the RDCK.

67 A waiver under Section 66 shall not be deemed to be a waiver of any subsequent breach of the same or
any other provision of this Agreement.

68  Everything produced, received or acquired (the “Material”) by the Contractor or subcontractor as a result
of this Agreement, including any property provided by the RDCK to the Contractor or subcontractor, shall:
(a)  be the exclusive property of the RDCK; and
(b) be delivered by the Contractor to the RDCK immediately upon the RDCK giving notice of such request

to the Contractor.

69  The copyright in the Material belongs to the RDCK.

70 The RDCK may, at its discretion, notify the Contractor that the terms, amounts and types of insurance
required to be obtained by the Contractor hereunder be changed.

71  Where the Contractor is a corporation, it does hereby covenant that the signatory hereto has been duly
authorized by the requisite proceedings to enter into and execute this Agreement on behalf of the
Contractor.

72  Where the Contractor is a partnership, all partners are to execute this Agreement.

73  Sections 2 c¢), d), Sections 5 and 69 of this Agreement will, notwithstanding the expiration or earlier

termination of the Term, remain and continue in full force and effect.
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74  Except as expressly set out in this Agreement, nothing herein shall prejudice or affect the rights and
powers of the RDCK in the exercise of its powers, duties or functions under the Community Charter or the
Local Government Act or any of its bylaws, all of which may be fully and effectively exercised as if this
Agreement had not been executed and delivered.

IN WITNESS WHEREOF the parties hereto have duly executed this Agreement as of the day and year first above
written.

REGIONAL DISTRICT OF CENTRAL KOOTENAY ADD CONTRACTOR NAME
(Signature of Authorized Signatory) (Signature of Authorized Signatory)

(Name and Title of Authorized Signatory) (Name and Title of Authorized Signatory)
(Signature of Authorized Signatory) (Signature of Authorized Signatory)

(Name and Title of Authorized Signatory) (Name and Title of Authorized Signatory)
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SCHEDULE A: DESCRIPTION OF SERVICES

INSERT SCOPE OF WORK FROM RFP
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SCHEDULE B: CONTRACT PAYMENT TERMS

BUDGET

1

Total budget shall not exceed S[Amount] (excluding GST) over the three year contract term unless
otherwise negotiated in advance of the work completed. Costs shall be based on amounts in Schedule C
(excluding GST).

INVOICING

2 Invoices to be submitted Choose Billing Option.

3 The following contract number and GL code(s) must be quoted on the invoice(s):
Contract Number: YYYY-##-DEPT_CONTRACTOR_NAME
GL Code: ACCOUNT # & WORK ORDER #

4 Invoices must be emailed to ap@rdck.bc.ca, with the contract administrator identified on the first page of
this contract in cc.

5 Invoices to be paid on net 30 day term.

6 The Contractor’s GST number must be included on invoices where GST is applicable, in which case, GST
shall also be listed as a separate line item.

7 The Contractor’s name on the invoice must match the name identified in the first page of this contract.

8 Invoices for work performed in the calendar year shall be emailed to ap@rdck.bc.ca no later than January

15th of the following year.

PAYMENT WITHHELD OR DEDUCTED

9

The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect
itself from loss on account of:

(a) the Contractor is not making satisfactory progress with the supply of the Services;
(b)  defective Services which are not remedied;

(c) ifapplicable, there are claims of lien, or liens (or a lien) filed against any premises of which the Services
are supplied or being supplied, or reasonable evidence of the probable filing of such claims of lien or
of filing or registration of liens (or a lien) as a result of the failure of the Contractor to make payment
properly to Sub-Contractors or for materials, labour, or otherwise;

(d) damages caused to another party by the Contractor;

(e) anyother evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s
operations.

(f)  the RDCK has corrected deficiencies under Sections 17, 18 and 19 of the contract - RDCK’s Right to
Obtain Services from Other Suppliers.
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MONIES DUE TO THE RDCK

10

11

12

The Contractor’s payment for any commodity value to the RDCK, if any is required by the Contract, will be
provided to the RDCK monthly.

All monies payable to the RDCK by the Contractor under any stipulation herein or as provided in Sections
17, 18 and 19 of the contract - RDCK’s Right to Obtain Services from Other Suppliers, or Section 6 of this
Schedule -Liquidated Damages, may be retained by the RDCK out of any monies due, or which may
become due, from the RDCK to the Contractor under this or any other Contract with the RDCK, or the
RDCK may demand payment to the RDCK by the Contractor, or the RDCK may deduct monies from the
Irrevocable Commercial Letter of Credit. The RDCK shall have full authority to withhold any amount or
estimated amount, if circumstances arise which may indicate the advisability of so doing, though the final
sum to be retained may be unascertained.

The RDCK may also, at its discretion, calculate into the monies due to the RDCK, the RDCK's staff time plus
a 10% overhead in any event where the RDCK has had to correct deficiencies as per Sections 17, 18 and 19
of the contract - RDCK’s Right to Obtain Services from Other Suppliers.

LIQUIDATED DAMAGES

13

In case the Contractor fails to commence or complete the supply of the Services in accordance with the
Contract, and to the satisfaction of the Manager, within the time or times specified, the Contractor shall
pay to the RDCK a sum of the annual Contract Price divided by 365 for each and every day that the
Services have not been supplied after the times specified; which sum or sums, in view of the difficulty of
ascertaining the losses which the RDCK will suffer by reason of delay in the supply of Services, is hereby
agreed upon and fixed as a reasonable measure of the RDCK’s costs and determined by the parties hereto
as the liquidated damages that the RDCK will suffer by reason of said delay and default, and not as a
penalty. The RDCK may deduct and retain the amounts of such liquidated damages as per Sections 10,11
and 12 of this Schedule - Monies Due to the RDCK.

NEGOTIATIONS DURING CONTRACT TERM

14

If the RDCK requires changes to the supply of the Services, negotiations for payment to the Contractor for
Services not specified herein shall be based on a comparison of similar Services that are specified herein,
and as specifically measured by the increase or decrease in process time required, manpower, equipment,
etc., each of which will be specifically identified, fully itemized, and at the discretion of the Manager,
justified. If similar comparison is not practical, then the item will be specifically negotiated, based on time
required, manpower, equipment, etc., each of which will be specifically identified and fully itemized.

ANNUAL ADJUSTMENTS

15

16

17

The price as presented in Schedule C: Pricing Schedules shall be adjusted annually on the anniversary date
of the Contract according to the following formula:

Cumulative Annual Contract Price x Percentage Change of the Statistics Canada Average Consumer Price
Index for British Columbia for the Transportation Industry of the 12 months prior to the month
immediately preceding the date for which the fee rate is being adjusted.

On the anniversary of the Contract it is the responsibility of the Contractor to engage with the RDCK to
determine any adjustments. Supporting calculations and documentation shall be available for both
parties to review and approve. The Contractor shall adjust invoices accordingly as soon as possible.

The RDCK will, at its absolute discretion, reserve the right to review and adjust the formula annually. The
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tables referenced by Statistics Canada will be the most up to date and relevant tables available at the time
of the adjustment. No other adjustment to the Contract Price will be made during the term of the
Contract.
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SCHEDULE C: PRICING SCHEDULES

INSERT SCHEDULE PROVIDED BY PROPONENT
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SCHEDULE D: PERSONNEL & EQUIPMENT

INSERT SCHEDULE PROVIDED BY PROPONENT
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SCHEDULE E - SUBCONTRACTORS

INSERT SUBCONTRACTOR SCHEDULE PROVIDED BY PROPONENT
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MEMORANDUM

VN

RDCK — CRESTON & DISTRICT COMMUNITY COMPLEX

Project:

Engineering Ltd.

CDCC - Block Staircase Assessment

Client:

Regional District of Central Kootenay

Contractor Representative:

Joseph Feit — Facility Maintenance Working Foreman / Chief Engineer

Contract #:

2024-063-VOM_CDCC-SNT_ENGINEERING

Inspection by:

Carson Stauffer, P.Eng

Site Conditions:

Clear, Sunny

Weather:

8°C

Field Review Date:

March 25%, 2024

BACKGROUND:

SNT Engineering was engaged by the RDCK to assess the ongoing failure of a set of stairs at the Creston &
District Community Complex. A background review of some general construction photos and architectural
drawings were the extent of the construction documents able to be provided. Carson Stauffer, P.Eng.,
completed a field review on March 25", 2024 meeting RDCK representative Joseph Feit on site to discuss

the problems.

e Stairs “A” and “B” slated for replacement this year, Stair “C” will continue to be monitored and

likely replaced next year.

e  Construction of stairs and wall was completed in 2010.
e Perimeter drain installed at inside bottom of wall (Record photos) with angular drain rock.
e Stairs (A) closed last year indefinitely due to settlement of the topmost steps and tripping hazard

to users.
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Figure 1 - Exerpt from "2010-06-04-Creston_Civil_Surface_Works-Drawing




MEMORANDUM //m"r

RDCK — CRESTON & DISTRICT COMMUNITY COMPLEX Engineering Ltd.

REFERENCES:

e Architectural Drawings — VDA-April 2008

o 2010-03-10-Creston_Aquatic_Centre_Architectural_Record_ Drawings
e  Civil Surface Works IFT Drawings — McElhanney

o 2010-06-04-Creston_Civil_Surface_Works-Drawing

COMMENTS:

e Existing materials below stairs A were inspected, difficult to determine the quality of compaction
achieved below the steps during construction. Material is a coarse granular material with an
acceptable number of fines.

e Failure of Stairs “A” is expected to do with poor drainage below the stairs and the direct flow of
water off of the concrete pad to the stairs. A combination of heavy cyclical loading while the bearing
materials were saturated caused settlement.

o Settlement is more prominent at the center of the steps, higher traffic and further from
the support of the adjacent wall.
o Similar settlement pattern at stairs B and C, however not a hazard to the public yet.

e Drainage paths reviewed.

o Concrete sidewalk between stairs C and A directs water to the base of stairs A. This is
expected to have contributed to the structure failure.

o The upper concrete pad directs water toward the top of stairs A and C, saturating the base
material.

o Stairs B have no water infiltrating from the top of the stairs.

o Another set of Allen Block stairs were inspected at the back of the building, these appeared to have
no settlement. Likely due to the very low traffic as it accesses an emergency exit/small rear parking
lot.

e The Allen Block walls in the immediate area show no signs of settlement or leaning. The drain rock
behind the wall and perimeter drain at the base appears to be functioning well.

e Stairs C have not failed as prominently as stairs A or B, likely due to the shallower fill below them
and less water directed towards them.

RECOMMENDATIONS:

The following recommendations are based off field observations and construction best practices. Due to
the limitation of background information and covered foundation materials they may not account for all
conditions encountered during construction. Following these recommendations should result in a stable
new structure with effective drainage to prevent future settlement. Cast-in-place concrete is the
preferred material considering longevity and user safety.
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MEMORANDUM

VN

RDCK — CRESTON & DISTRICT COMMUNITY COMPLEX Engineering Ltd.

Stairs “A”

Keep Left (west) side Allen Block wall intact, this is a structural component of the wall that
continues.

o Optionally rebuild the Right side of the steps with Allen block to retain the aesthetic

feature, following original installation procedure for Allen blocks (not in this scope)

Install a trench drain across the interface between existing concrete and top of stairs, tie this drain
directly into the existing perimeter drain.
Sub-excavate minimum 300mm below bottom of existing stairs and replace with well graded
crushed gravels and compact to 95% SPMDD.
Install perimeter drain at bottom elevation of the steps on left and right sides and tie-into existing
perimeter drain.
Cut back concrete up to 1m away on east side of existing Allen Block wall. Regrade away from
wall/stairs towards the drain to the south.
No backfill materials should be re-used, replace any fill with a coarse well draining gravel and
angular drain rock as required.
Follow the same practices for Allen Block replacement or concrete installation. If using Allen blocks
replace like-for-like following original block layout plan, refer to the Allen Block Website for best
practices for stair and wall construction.

Stairs “B”

Keep Left (west) side Allen Block wall intact, this is a structural component of the wall that
continues to the North.

Sub-excavate minimum 300mm below bottom of existing stairs and replace with well graded
crushed gravels and compact to 95% SPMDD.

Install perimeter drain at bottom elevation of the steps on left and right sides and tie-into existing
perimeter drain.

No backfill materials should be re-used, replace any fill with a coarse well draining gravel and
angular drain rock as required.

If replacing with concrete, seal joint on the south side between existing concrete and new steps
with Paraseal or similar product following the manufacturers specifications.

Follow the same practices for Allen Block replacement or concrete installation. If using Allen blocks
replace like-for-like following original block layout plan, refer to the Allen Block Website for best
practices for stair and wall construction.

Prepared by:

L

_2_____7_,,#’
=<

~—

Les Thiessen, P.Eng.
SNT Engineering Ltd. Permit to Practice #1001678
PHOTO LOG — March 25™, 2024
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VARIES

NEW TRENCH

CONCRETE OR BLOCK STAIRS
[ DRAIN

VARIES

—— ALLEN BLOCK WALL
EXISTING

/— BOTTOM OF WALL

ASSUMED LOCATION
OF EXISTING P. DRAIN
SIZE UNKNOWMN

SUB-EXCAVATE 300mm AND REPLACE WITH WELL
GRADED CRUSHED GRAVELS TO 95% SPMDD

TYPICAL FRONT ELEVATION

COMNCRETE OR
BLOCK STAIRS
DESIGN BY OTHERS

WELL GRADED CRUSHED
GRAVELS TO 95% SPMDD

NTS

LTI — EXISTING
CONCRETE

\— SEAL JOINT WITH SIKAFLEX
CONSTRUCTION SEALANT OR
SIMILAR MATERIAL AS REQUIRED

TRENCH DRAIN

DRAIN ROCK TO 100MM
ABOVE PIPE WITH
NON-WOVEN GEOFABRIC
ABOVE

CLEAN, ANGULAR DRAIN
ROCK 150MM THICK

Vll.i
g TIE INTO EXISTING
b P. DRAIN
7‘7’7"

Py

NEW P. DRAIN

OO NN TIE INTO EXISTING P. DRAIN WELL GRADED CRUSHED
S GRAVELS TO 95% SPMDD
REPAIR DETAIL "A & C" (TYP.) ALLEN BLOCK OPTION,
NTS BOTTOM STEP DETAIL
NTS
SNT Engineering Ltd. Title: CRESTON & DISTRICT COMMUNITY CENTER STAIR REPAIRS Rev. | Date Description

SUITE 2 - 385 BAKER STREET, NELSON, BC, V1L 4H6 Address:
Engineering Ltd,

Tel(250) 354-7683
Www.SniEng.ca

PERMIT TO PRACTICEZ

1001678 Client:

REGIONAL DISTRICT OF CENTRAL KOOTENAY

Drawn By: MNH Date:

Designed By: C. STAUFFER’PENG_04.’151’2024 Proj. Mo.:

RDCK-24-01 Dwg. No.: Scale:

NTS Rev #:| 0
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MEMORANDUM
RDCK — CRESTON & DISTRICT COMMUNITY COMPLEX

Ny

Engineering Ltd.

Stairs “A”

:]‘;’”, - T

CDCC Block Retaining wall and Stairs
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West side of Stairs “A” _ , ' Stalrs ”B”
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RDCK — CRESTON & DISTRICT COMMUNITY COMPLEX

Engineering Ltd.

Stairs at back of bU|Id|ng, no settlement

Im\
,;1}1!'{3”‘ ,mmm

East S|de of Stairs “A”
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4" EX|st|ng slab at top of “A”
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